

ADDENDUM NO. 3

April 25, 2023

TO REQUEST FOR BID FOR Westlands Water District – Pasajero Groundwater Recharge Project Phase 1 Dated April, 2023

NOTICE TO ALL BIDDERS

This addendum is issued to make changes to the Specifications for Westlands Water District Pasajero Groundwater Recharge Project Phase 1 with a bid opening date of **May 2, 2023**.

REVISION TO SPECS

1. **SECTION 00020 – INVITATION FOR BIDS**

Bid Date/Time, change to “May 2, 2023 Until 2:00 P.M. (Local Time)”

Page 2, Paragraph 4, Line 4 **replace** “...written questions regarding this Invitation for Bids should be directed ... no later than seven (7) calendar days before the time specified for opening Bids.” **with** “...written questions regarding this Invitation for Bids should be directed ... no later than April 20, 2023 at 3:00 PM.”

2. **SECTION 00400 – BID FORM**

Bid Date/Time, change to “NO LATER THAN: 2:00 P.M.; DATE OF BID: MAY 2, 2023”

3. **SECTION 01140 – WORK SEQUENCE AND CONSTRAINTS**

Section 3.02, Subsection A, Item 2 – Replace with “Uninterrupted Irrigation Water Supply Period. Westlands cannot stop conveying water. Any work to be performed must allow the Coalinga Canal to continue to convey water to meet the District’s supply responsibilities.”

RESPONSE TO BIDDER QUESTIONS

1. Question 1: Can District furnish cost for builders' risk insurance through NCCSIF? Possibly the District's insurance broker can furnish the cost of the policy?

Answer: Contractor responsible for obtaining quotes from insurance providers.

2. Question 2: Please provide the required CFS to be bypassed in the Coalinga Canal during the installation of the turnout structure.

Answer: Monthly average historical flows during the period of June through February have ranged from 18 to 67 CFS.

3. Question 3: Section 00700-22, 3.09B.1 requires a 10M general aggregate insurance limit. Furthermore, the policy must be kept active for 3 years. It will be hard to obtain a competitive quote for such a small project and will be cost prohibitive. Please consider smaller limits.

Answer: District requirements are not changing at this time. Please bid per the current specifications.

4. Question 4: Can the bid date be extended another few days? These insurance requirements are going to take time to get quotes on.

Answer: Yes, the bid date has been extended. Please see the revision to Specification 00020, this addendum.

5. Question 5: Would it be possible to eliminate the requirement for Builders Risk, professional and pollution liability insurance?

Answer: District requirements are not changing at this time. Please bid per the current specifications.

6. Question 6: What is the flow rate in the Coalinga Canal?

Answer: Monthly average historical flows during the period of June through February have ranged from 18 to 67 CFS.

7. Question 7: Section 01640 Owner Furnished Materials and Equipment. 1.06 Deliver of Equipment (A) states Contractor to pick up from Owner's storage yard. Where is Owner's yard? Is Contractor to furnish equipment to unload at yard original delivery, load at storage yard to deliver to site as well?

Answer: The Owner's yard is located at their field office at Five Points, which is the same location as the prebid meeting.

8. Question 8: What is the cost of water from Westlands for construction purposes?

Answer: There is no cost for construction water obtained from the Coalinga Canal or from the District's turnout, but the amount taken needs to be metered.


9. Question 9: Section 030500 1.02 E. Will full job specific mix designs be required for this project?

Answer: Yes

10. Question 10: Will Westlands furnish a copy of sign-up sheet for mandatory pre-bid meeting?

Answer: Yes. See the attached Exhibit A.

APPROVED:



Brian McCauley, PE

04/25/2023

Date

Exhibit A

Pre-Bid Sign In Sheet

Westlands Water District
 PASAJERO GROUNDWATER RECHARGE PROJECT
 PHASE 1: PROJECT NO. 22-07
 April 10, 2023 Meeting Signin
 Sign In Sheet

Name	Company	Email	Phone
Bruce Schumacher	Granite Construction	gcing.com bruce.schumacher@	559 341-3230
Addison Kimber-Cantz	HML YLES	ACANTU@HMLYLES.CO.COM	559-939-3001
John Fester	Mass X Inc	j.fester@massxinc.com	559 294 1075
Alex Silicz	Nicholas Const., Inc.	Alexe.nicholas ConstructionInc.com	661-619-7417
LAINIE WALKER	EMMETT'S EXCAVATION, INC.	emmetts@eci78.com emmetts@eel.co	559-347-9188
Tim Smith	WBI	timsp.woodbrosginc.com	559-997-9088
Brian McCauley	MKN	bccauley@mknassociates.us	916-880-6211
Kevin Norgard	MKN	KNORLGARD@MKNASSOCIATES.US	559-708-8401
Jason Wilson	MKN	Wilson@mknassociates.us	661-271-5411
DEVON FULLNER	Strategic Mechanical	dfullner@strategicmech.com	(559) 317-9391
STEVE LITTLE	FJC	SLITTLE@FLOYDJOHNSON.COM	559-647-9218
Mike Anagnostik	SRC	MikeA@SRCO.COM	(559) 799-2383
David Vang	WWD	dvang@wwd.ca.gov	
Kiti Kiti Campbell	WWD	kcampbel4@wwd.ca.gov	
TRAVIS VICKERS	PAWSON-MAULDIN, LLC	TRAVIS@PAWSON-MAULDIN.COM	559 212 0930